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RIGID INSULATION
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(see Design Development 2 Drawing package for detailed area tabulations per
department)

Building Height 70’ – 8”

Construction Type II (222), IBC Type IB to match the existing Medical
Center

Building Occupancy Business & Assembly

CODE ANALYSIS

INTERIOR FINISH

Interior finish for corridor walls shall be permitted to be Class B (LSC-12.3.3.2).
Assembly use areas with occupancy greater than 300 persons shall be Class A or B
interior finish.  Assembly use areas with 300 or less persons shall be Class A, B or C.
Business use areas shall be Class A, B or C.

Assembly area floor finish shall be not less than Class II within exit enclosures and exit
access corridors(LSC-12.3.3.5.2).  There are no other floor finish restrictions required.

BUILDING AREA SUMMARY

APPLICABLE CODES AND STANDARDS

-  VA Fire Protection Design Manual, Fifth Edition, Sept 2011
-  Life Safety Code, NFPA 101-2009
-  National Fire Codes, Latest Edition in effect at the Date of Award of the design
contract.
-  International Building Code, 2009 Edition
-  Uniform Plumbing Code, 2009
-  Uniform Mechanical Code, 2009
-  National Electrical Code, 2009
-  ASHRAE 62.1, Indoor Air Quality, 2010
-  VA Barrier Free Design Guide, Dec 2011
-  Architectural Accessibility Standard (ABAAS 2006)

Where conflicts exist between codes, the code specified in the VA Fire Protection
Design Guide shall be followed.  Fire Protection features not addressed in the National
Fire Codes shall be designed to comply with the 2009 IBC or as otherwise addressed in
the Design Guide.
Code references listed in the narrative are based on the 2009 Life Safety Code, unless
noted otherwise.

LIFE SAFETY

USE GROUP AND OCCUPANCY

The new Administration Building will be added to the existing VA Medical Center at the
southwest corner of the facility.  The new Administration Building will be separated from
the ambulatory healthcare portion of the main building by a 1 hour fire barrier.  The
administration building will be a separated mixed use building containing Business
(Chapter 38) and Assembly (Chapter 12) uses.  The use groups are indicated on the Life
Safety plans.

The Administration Building will be separated from the Medical Center by a connecting
walkway on all three levels of each building.  The separation distance between the
building structures will be 60 ft.  The Administration building is an extension of the main
Hospital building therefore providing for unprotected openings on the structures per IBC
Table 602 does not apply.  The open three story communicating space within the
Business/Assembly occupancy of the Administration building will require a one hour
occupancy barrier at the north interface to the Medical Center per NFPA 101-6.1.14.4.
This separation will also be smoke rated to provide a smoke barrier separation of the
existing hospital smoke zones B-3, 1-4, 2-4 & 3-4.  On the south end of the communicating
space a smoke barrier separation will be provided at the interface of the space to the
Administration building per NFPA 101 38.3.1.1 & 8.6.6.  Sprinkler system reduction of the
Ambulatory Care/Assembly(>300 to <1000) occupancy separation from 2 hr to 1 hr will
be applied per Table 6.1.14.4.1a.

CONSTRUCTION HEIGHT AND HEIGHT/AREA

Building construction type will be Type II (222), IBC Type IB to match the existing Medical
Center.  Per NFPA 101 there are no height or area limitations for this building (Table
12.1.6 & 38.1.6).  The assembly areas within the west wing of the Administrative building
will be separated from the business areas such that the more restrictive egress limits of
travel distance and dead end corridor lengths does not apply to the three story office use
per NFPA 101 – 6.1.14.3.2

Fire department vehicle access is provided around 75% of the perimeter of the building.
Fire Department connection is provided on the east side of the building and services the
entire main hospital and administration building standpipe/sprinkler system.

Roof coverings shall comply with UL 790 Class B minimum; the Roof deck shall be FM
Class I.

BUILDING SEPARATION

The Administrative building and Medical Center will be constructed as one
continuous building in accordance with the Life Safety Code.  The connecting
walkway will be considered a part of the business/assembly occupancy within the
Administration building.  The Administration building and the Medical Center are
considered one continuous building structure and building separation criteria per
Table 602 of the IBC does not apply.

Since the pedestrian walkway between the Administration Building and the Medical
Center will be considered part of the Administration Business/Assembly
occupancy a 1 hour fire/smoke barrier wall on each of four levels shall be
provided.  This barrier will provide the required occupancy and smoke
compartmentation separation between the Medical Center Ambulatory Care
occupancy and the Administration building Business/Assembly occupancies. The
required barrier will be accomplished by the use a flexible fabric fire and smoke
rated curtain.  This curtain will allow egress through the barrier once it has been
activated.

FIRE BARRIERS AND SMOKE BARRIERS

The connecting walkway between the Medical Center and the Administration
building will be separated as a Communicating Space per LSC 8.6.6, 12.3.1 and
38.3.1.1.  Refer to the Life Safety Narrative and Drawings for further information
regarding compliance with these sections.

Smoke barriers are not required within the Business/Assembly building occupancy.

Incidental hazardous use areas will be provided with automatic sprinkler protection
coverage in accordance with the requirements of 12.3.2.1 and as follows:

Storage Rooms: Smoke Partition
Hazardous Storage Rooms: 1 hour
Electrical Equipment Rooms
w/ > 112.5 KVA transformers: 1 hour (NFPA 70-450.21)
Mechanical Equipment Rooms
w/ > 200,000 btu output : 1 hour

Stairs are enclosed with 2-hour fire barriers when more than 3 stories high (LSC -
7.1.3.2.1(2)) and a 1-hour barrier for stair towers up to 3 stories high (LSC -
7.1.3.2.1(1)).

Corridors are not required to be rated (LSC - 12.3.6.2 and 38.3.6.1(3)).

MEANS OF EGRESS

Refer to the Life Safety plans for exit locations, travel distances, exit component
widths and capacities.

Means of egress component limits (fully sprinklered building):

Main entrance/exit serving the single story assembly meeting rooms discharge
directly to the outside and provide at least two-thirds egress capacity in accordance
with LSC - 12.2.3.6.4(1).  The two stairways serving the business three story area of
the Administration building discharge to interior corridors.  One of these stairs will
be connected to the building exterior with an exit discharge passageway, with a fire
barrier rating equal to the stairway rating(LSC – 7.7.2).

Upper level stairways serving business occupancy are separated by (78’) at least
one-third the building diagonal (214/3=71’) distance in accordance with LSC –
7.5.1.3.3.  Exit remoteness is good and exits within the Administration building comply
with LSC - 12.2.4 & 38.2.4 for number and type required.

Door swings are generally in the direction of egress travel, except for doors to
individual rooms of low occupancy.

Corridor widths will be a minimum of 44 inches in the Assembly (LSC-12.2.3.8) and
Business (LSC-38.2.3.8) areas.

Exit signs will be located on the Life Safety plans.

Refer to the Life Safety Narrative and Drawings for further information and tables.

OCCUPANCY

BUSINESS
   
ASSEMBLY

TRAVEL DISTANCE
LIMIT, FEET

300
   
250

COMMON PATH
LIMIT, FEET

100
   

75<=50 PERSONS
20>50 PERSONS

DEAD-END
LIMIT, FEET

50
   
20

Existing hospital is served with wet and dry utilities from the south side of the campus.  The existing duct bank and
underground piping runs across the footprint of the new Administration Building and the new Emergency Department
Expansion projects planned to extend from that south face of the existing hospital.  These utilities will require
relocation prior to construction of the new projects and within the scope of this project.
The hospital is now in operation twenty-four hours a day, seven days a week and cannot experience extended service
interruptions.  Temporary power must be established and provisions to minimize all service interruptions must be in
place prior to utility relocation work commencing.
With the utility relocations and construction of the projects, the entire south side of the hospital will have limited to no
access by the hospital staff and public.  Employee parking on the south side will be virtually eliminated for the duration
of construction.  Provisions to replace displaced parking during construction will have to be made by the VAMC.

1.  TEMPORARY HOSPITAL POWER AND UNDERGROUND UTILITIES RELOCATIONS

A.

B.

C.

PROJECT SUMMARY

Approximately 79,500 s.f. building plus mechanical basement and penthouse.
Site work consists of Excavation and Grading, Underground Utilities, Hardscape and Landscape, and Parking. Additional
scope items related to the project are as follows:
Existing Central Utility Plant Expansion – Upgrade existing mechanical and electrical services service campus to
accommodate new Administration Building and Education Center.  This expansion is being procured as a part of the
Administration Building and Education Center project, and must be complete prior to completion of that project.

2.  ADMINISTRATION BUILDING AND EDUCATION CENTER

A.

B.

Solar Farm – Approximately 10 acres of the land graded and used for ground mounted solar arrays.
Solar arrays mounted atop parking canopies – Four very large parking canopy structures, one located at each corner
of the campus.  The southwest canopy is located directly south of the Administration Building and Education Center.
Should that project commence while the Administration Building and Education Center project is under construction or
the underground utility relocations are in progress, tight coordination will be required to avoid conflicts between
construction activities.
Inverter enclosures - as required to serve each canopy and the solar farm with underground electrical for power
service and distribution.

3.  PHOTOVOLTAIC SYSTEM PROJECT (NOT IN CONTRACT)

A.
B.

C.

The project will provide approximately 22,000 s.f. for expansion/relocation of the existing Emergency Department.  The
building will be one story in height, plus a mechanical penthouse.  The building will also be designed to have upward
expansion for a future bed tower.  The project’s schedule anticipates that a portion of the construction for this project will
be going simultaneously with the Administration Building and Education Center.  Coordination of Construction activities
will be necessary.

4.  EMERGENCY DEPARTMENT EXPANSION (NOT IN CONTRACT)

3.3 MW solar power project to provide a portion of the power demand for the VAMC Hospital campus.  The project consists of
the following elements:
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PROJECT INFORMATION SHEET

Abbreviation Description

OC ON CENTER
OH OVERHEAD
PT PAINT
SF SQUARE FEET
SIM SIMILAR
TYP TYPICAL
UNO UNLESS NOTED OTHERWISE
VIF VERIFY IN FIELD
WD WOOD

Abbreviation Description

AFF ABOVE FINISH FLOOR
AL ALUMINUM
CL CLEAR
EQ EQUAL
GYP BD GYPSUM BOARD
HM HOLLOW METAL
MAX MAXIMUM
MIN MINIMUM
NIC NOT IN CONTRACT

4 (GNOTE) General Notes - Information Sheet
Number Text

1 DO NOT SCALE DIMENSIONS FROM DRAWINGS - THE CONTRACTOR SHALL REQUEST NECESSARY DIMENSIONS NOT SHOWN ON THE
DRAWINGS FROM THE ARCHITECT

2 THE CONTRACTOR SHALL CHECK AND VERIFY ALL DIMENSIONS PRIOR TO COMMENCING CONSTRUCTION - ALL ERRORS AND
OMMISSIONS SHALL BE NOTED AND SENT TO THE ARCHITECT WITH ADEQUATE TIME TO REVIEW PRIOR TO STARTING THAT PORTION
OF THE WORK IN ORDER TO AVOID PROJECT DELAYS

3 NO DEVIATIONS FROM THESE CONTRACT DOCUMENTS SHALL BE MADE WITHOUT THE PRIOR WRITTEN APPROVAL OF THE VA AND THE
ARCHITECT

4 ALL DIMENSIONS ARE TO FACE OF STUD OR CENTER OF DOORS, WINDOWS AND OPENINGS UNLESS NOTED OTHERWISE - ALL
UNDIMENSIONED DOOR LOCATIONS SHALL BE OFFSET 6" FROM THE ADJACENT WALL TO THE HINGE SIDE OF THE DOOR OPENING

5 THE CONTRACTOR SHALL BE RESPONSIBLE FOR SCHEDULING AND COORDINATING THE WORK OF THE SUB-CONTRACTORS - THE
CONTRACTOR SHALL BE RESPONSIBLE TO COORDINATE WITH THE VA THE DELIVERY AND INSTALLATION OF ITEMS BEING PROVIDED
AND INSTALLED BY OTHERS

6 THE CONTRACTOR SHALL BE RESPONSIBLE FOR THE TIMELY ORDERING OF MATERIALS INCLUDED IN THESE CONTRACT DOCUMENTS
- SOME ITEMS IN THESE DOCUMENTS MAY REQUIRE LONG LEAD TIMES OR SPECIAL COORDINATION. SUBSTITUTIONS WILL NOT BE
ALLOWED FOR MATERIAL NOT ORDERED IN A TIMELY FASHION

7 CONSTRUCTION MUST COMPLY WITH ALL APPLICABLE CODES AND ORDINANCES, LAWS AND SAFETY ORDERS AS DIRECTED BY VA
STANDARDS, CLARK COUNTY AND THE CITY OF NORTH LAS VEGAS

8 CONTRACTOR AND SUBS SHALL ALL BE LICENSED TO PERFORM THEIR REQUESTED DUTIES AS REQUIRED BY THE STATE OF NEVADA
AND IN ACCORDANCE WITH FEDERAL STANDARDS

9 THE SUBMISSION OF A BID BY A GENERAL CONTRACTOR SHALL INDICATE THAT THEY ARE FAMILIAR WITH THE CONSTRUCTION
DOCUMENTS AND UNDERSTAND THE LABOR AND MATERIALS REQUIRED TO COMPLETE THE PROJECT AND OBTAIN ALL NECESSARY
APPROVALS

10 CONTRACTOR TO PROVIDE PEDESTRIAN AND VEHICULAR PROTECTION THROUGHOUT THE DURATION OF CONSTRUCTION PER VA
REGULATIONS AND/OR 2006 IBC SECTIONS 3306 AND 3308

11 CONTRACTOR TO PROVIDE PROTECTION TO ADJOINING PROPERTY THROUGHTOUT THE DURATION OF CONSTRUCTION PER VA
REGULATIONS AND/OR 2006 IBC SECTION 3307.1

12 CONTRACTOR TO PROVIDE PORTABLE FIRE EXTINGUISHERS IN ACCORDANCE WITH VA REGULATIONS AND/OR SECTION 906 OF THE
INTERNATIONAL FIRE CODE AND SIZED FOR NO LESS THAN ORDINARY HAZARD PER SECTION 3309

13 CONTRACTOR TO PROVIDE STAND PIPES THROUGHOUT THE DURATION OF CONSTRUCTION PER VA REGULATIONS AND/OR 2009 IBC
SECTION 3311

14 ALL MATERIALS, FABRICATION AND INSTALLATION SHALL COMPLY WITH THE APPLICABLE VA TECHNICAL REQUIREMENTS AND
SPECIFICATIONS FOR EACH DIVISION OF WORK

15 ALL WORK SHALL BE FULLY INSPECTED BY THE ARCHITECT/ENGINEER AND/OR THEIR DESIGNATED REPERSENTATIVE AND VA AND/OR
THEIR DESIGNATED REPRESENTATIVE BEFORE IT WILL BE CONSIDERED COMPLETE

16 REFER TO CIVIL DRAWINGS FOR SITE DIMENSIONAL CONTROL PLAN AND GRADING DRAWINGS. REFER TO ARCHITECTURAL DRAWINGS
FOR BUILDING PLAN DINENSIONAL CONTROL. ADDITIONAL DIMENSIONAL CONTROL FOR EQUIPMENT, PIPES, DUCTS AND CRITCIAL
PENETRATIONS MAY ALSO BE FOUND ON THE INDIVIDUAL DISCIPLINE'S DRAWINGS AS REQUIRED

17 THE CONTRACTOR SHALL COODINATE AND SCHEDULE WITH FACILITY ALL DEMOLITION/CONSTRUCTION ACTIVITIES NOT LESS THAN 48
HOURS PRIOR TO WORK IN ANY OCCUPIED AREA OF THE FACILITY.

18 CONTRACTOR MAY BE REQUIRED TO WORK OUTSIDE OF THE PROPOSED LIMITS OF THE CONSTRUCTION AREA NOTED IN DOCUMENTS
IN ORDER TO MAKE CONNECTION TO EXISTING UTILITIES AND SERVICES. IT IS THE CONTRACTORS RESPONSIBILITY TO PATCH AND
REPAIR ANY EXISTING CONDITIONS DAMAGED BY NEW WORK. ALL PATCH AN REPAIR WORK DONE OUTSIDE THE LIMITS OF NEW
CONSTRUCTION SHALL BE INCLUDED AS PART OF THE BASE CONTRACT

19 MECHANICAL, PLUMBING AND ELECTRICAL WORK RELATED TO DEMOLITION AND NEW INSTALLATION OF COMPONENTS SHALL BE IN
FULL COMPLIANCE WITH ALL APPLICABLE CODES

20 CONTRACTOR SHALL FURNISH, INSTALL AND MAINTAIN SUITABLE BARRIERS (FIRE RATED WHERE REQUIRED) IN COMPLIANCE WITH
INFECTION CONTROL RISK ASSESSMENT AS REQUIRED TO PREVENT PUBLIC ENTRY INTO ALL WORK AREAS AND TO PREVENT
TRANSMISSION OF DUST, ODOR, DEBRIS AND ANY INFECTIOUS MATERIALS TO THE ADJACENT OCCUPIED AREAS WITHIN THE FACILITY.
REMOVE BARRIERS WHEN NO LONGER NECESSARY OR AT COMPLETION OF WORK.

21 ALL INTERIOR FINISHES SHALL MEET THE REQUIREMENTS OF THE 2006 IBC CHAPTER 8 INTERIOR FINISHES FOR THE MAXIMUM
ALLOWABLE FLAME SPREAD. CLASS I (0-25 FLAME SPREAD) FOR ENCLOSED VERTICAL EXITWAYS AND OTHER EXITWAYS. CLASS II
(26-75 FLAME SPREAD) FOR ROOMS OR AREAS, SMOKE DEVELOPMENT 0-200

22 INFORMATION REGARDING EXISTING CONDITIONS WAS ACQUIRED USING OWNER AS-BUILT DOCUMENTS AND NON-DESTRUCTIVE
FIELD OBSERVATIONS. DETAILED, DESTRUCTIVE INVESTIGATION WAS NOT PERFORMED IN WORK AREA DURING DEVELOPMENT OF
THE CONSTRUCTION DOCUMENTS. WHEN WORK AREA IS TURNED OVER TO THE CONTRACTOR, THE CONTRACTOR SHALL PERFORM
THOROUGH FIELD INVESTIGATION INCLUDING DESTRUCTIVE INVESTIGATION AS APPROPRIATE TO IDENTIFY ANY EXISTING
CONDITIONS THAT CONFILICT OR INTERFERE WITH THE WORK REQUIRED BY THESE CONSTRUCTION DOCUMENTS. CONTRACTOR
SHALL NOTIFY THE OWNER AND ARCHITECT IMMEDIATELY UPON DISCOVERY OF ANY CONFLICTING OR INTERFERING CONDITION AND
REQUEST RESOLUTION OR REVISION TO ADDRESS THE CONDITION PRIOR TO COMMENCING WORK IN THAT AREA TO AVOID PROJECT
DELAYS.

23 THESE GENERAL NOTES ARE NOT INTENDED TO REPLACE SPECIFICATIONS - REFER TO SPECIFICATIONS FOR REQUIREMENTS IN
ADDITION TO GENERAL NOTES

24 THE CONTRACTOR SHALL CLEAN, PATCH AND REPAIR ALL SURFACES DAMAGED BY ANY DEMOLITION, ALTERATION OR INSTALLATION
OF THE WORK AND TAKE MEASURES TO PREVENT TRANSMISSION OF DUST, ODOR , DEBRIS AD INFECTIOUS MATERIALS TO THE
ADJACENT OCCUPIED AREAS WITHIN THE FACILITY. OWNER TO COORDINATE WITH THE CONTRACTOR AND PROVIDE AN INFECTION
CONTROL RISK ASSESSMENT DOCUMENT PRIOR TO COMMENCING THE WORK

25 THE CONTRACTOR SHALL BE RESPONSIBLE FOR KEEPING THE PREMISES FREE FROM THE ACCUMULATION OF WASTE MATERIALS OR
RUBBISH. THE CONTRACTOR SHALL BE RESPONSIBLE FOR THE REMOVAL OF THESE MATERIALS FROM THE PREMISES. BUILDING
TRASH RECEPTACLES ARE NOT TO BE USED FOR CONSTRUCTION DEBRIS

26 THE CONTRACTOR SHALL PREPARE ALL WALLS AND PARTITIONS AS REQUIRED BY THE FINISH MANUFACTURER TO RECEIVE THE
FINSHES SPECIFIED

27 ACCESSIBLE PARKING STALLS WITH A 'VAN' MARKING SHALL HAVE ADDITIONAL SIGN MOUNTED BELOW THE SYMBOL OF
ACCESSIBILITY SIGN DENOTING VAN ACCESSIBILITY

28 ALL REQUESTS FOR INFORMATION PROMPTED BY THE VA RESIDENT ENGINEER SHALL INCLUDE A COPY OF THE VA RESIDENT
ENGINEER COMMENTS AND THE BUILDING INSPECTORS FIELD REPORT TO ENSURE AN ACCURATE AND TIMELY RESPONSE

29 ALL WORK MATERIALS AND METHODS SHALL CONFORM TO ALL APPLICABLE CODES OR ORDINANCES - THE CONTRACTOR SHALL
SECURE ALL PERMITS REQUIRED FOR THE WORK

30 CONTRACTOR SHALL PROTECT ALL MONUMENTS, IRON PINS AND PROPERTY CORNERS DURING CONSTRUCTION
31 CONTRACTOR SHALL REFER TO ARCHTIECTURAL PLANS FOR PRECISED BUILDING DIMENSIONS,  AND EXACT LOCATIONS AND

DIMENSIONS OF EXITS, CANOPIES, RAMPS, DOWNSPOUTS, GRAVEL AREAS ADJACENT TO BUILDING WALLS,  AND BOLLARDS IN
BUILDING WALKWAYS.

32 COORDINATE DIMENSIONS SHOWN ON THE CONTRACT DRAWINGS WITH FABRICATION AND FIELD CONDITIONS AND REPORT ANY
INCONSISTENCIES TO THE ARCHITECT BEFORE PROCEEDING WITH WORK.

33 COORDINATE WORK IN THE FIELD WITH THAT SHOWN ON THE CONTRACT DOCUMENTS AND APPROVED SHOP DRAWINGS.
34 DETAILS SHOWN ON DRAWINGS ARE TO BE CONSIDERED TYPICAL FOR ALL SIMILAR CONDITIONS, UNLESS NOTED OTHERWISE.
35 DRAWING NOTES AND SPECIFICATIONS ARE INSTRUCTIONS TO THE CONTRACTOR AND APPLY GENERALLY TO ALL THE WORK UNLESS

MORE SPECIFIC INFORMATION IS SHOWN ELSEWHERE ON THE DRAWINGS OR WRITTEN IN THE SPECIFICATIONS - IN THE EVENT OF
CONFLICTING INSTRUCTIONS, THE ARCHITECT SHALL CLARIFY INTENT OF DOCUMENTS.

36 PRINCIPAL OPENINGS IN THE STRUCTURE ARE SHOWN ON THESE DRAWINGS - THE GENERAL CONTRACTOR SHALL EXAMINE THE
CONTRACT DOCUMENTS FOR REQUIRED OPENINGS AS THEY SHALL BE PROVIDED FOR WHETHER SHOWN ON THESE DRAWINGS OR
NOT - GENERAL CONTRACTOR SHALL VERIFY SIZE AND LOCATION OF ALL OPENINGS WITH ALL SUB-CONTRACTORS PRIOR TO
CONSTRUCTION

37 REFER TO THE PROJECT MANUAL FOR GENERAL CONTRACT REQUIREMENTS AND SPECIFICATIONS
38 CONTRACTOR SHALL REVIEW, APPROVE, AND STAMP ALL SHOP DRAWINGS PRIOR TO SUBMITTAL TO THE ARCHITECT FOR REVIEW

AND APPROVAL
39 SEE ARCHITECTURAL DRAWINGS FOR FINISH FLOOR ELEVATIONS, FLOOR SLOPES, AND THE LOCATION OF DEPRESSED FLOOR AREAS
40 THE CONTRACTOR SHALL BE RESPONSIBLE FOR KEEPING THE PREMISES FREE FROM THE ACCUMULATION OF WASTE MATERIALS OR

RUBBISH - THE CONTRACTOR SHALL BE RESPONSIBLE FOR THE REMOVAL OF THESE MATERIALS FROM THE PREMISES - BUILDING
TRASH RECEPTACLES ARE NOT TO BE USED FOR CONSTRUCTION DEBRIS

41 THE CONTRACTOR SHALL CLEAN, PATCH AND REPAIR ALL SURFACES DAMAGED BY DEMOLITION, ALTERATION OR INSTALLATION OF
THE WORK

42 THE CONTRACTOR SHALL COMPARE STRUCTURAL SECTIONS WITH ARCHITECTURAL SECTIONS AND REPORT ANY DISCREPANCY TO
THE ARCHITECT PRIOR TO FABRICATION OR INSTALLATION OF STRUCTURAL MEMBERS

43 THE CONTRACTOR SHALL PREPARE ALL WALLS AND PARTITIONS AS REQUIRED BY THE FINISH MANUFACTURER TO RECEIVE THE
FINISHES SPECIFIED

44 THE CONTRACTOR SHALL PROVIDE ADDITIONAL FURRING (THE ENTIRE LENGTH OF THE WALL) TO FULLY CONCEAL ALL MECHANICAL,
ELECTRICAL, PLUMBING AND STRUCTURAL ITEMS THAT PROJECT FROM THE FACE OF THE WALL OR PARTITION AND ARE NOT
SPECIFICALLY NOTED TO BE SURFACE MOUNTED

45 THE CONTRACTOR SHALL VISIT THE SITE AND VERIFY ALL EXISTING CONDITIONS PRIOR TO COMMENCING CONSTRUCTION - ALL
ERRORS  AND OMISSIONS SHALL BE NOTED AND SENT TO THE ARCHITECT WITH ADEQUATE TIME TO REVIEW PRIOR TO STARTING
THAT PORTION OF THE WORK IN ORDER TO AVOID PROJECT DELAYS

46 THE GENERAL CONTRACTOR SHALL CHECK AND VERIFY ALL DIMENSIONS AND GRADE CONDITIONS, (BOTH NEW AND EXISTING)
REPORTING ANY DISCREPANCIES TO THE ARCHITECT PRIOR TO ORDERING MATERIALS OR PROCEEDING WITH ANY PHASE OF THE
WORK

47 THE STRUCTURAL DESIGN IS BASED ON THE INTERACTION OF ALL THE PARTS OF THE COMPLETED BUILDING. THE CONTRACTOR
SHALL SOLELY BEAR THE RISK FOR PROVIDING ADEQUATE STABILITY AND SAFETY OF THE STRUCTURE DURING CONSTRUCTION

48 THE STRUCTURAL DRAWINGS AND SPECIFICATIONS REPRESENT THE FINISHED STRUCTURE, AND, EXCEPT WHERE SPECIFICALLY
SHOWN, DO NOT INDICATE THE METHOD OR MEANS OF CONSTRUCTION - THE CONTRACTOR SHALL SUPERVISE CONSTRUCTION
MEANS, METHODS, PROCEDURES, TECHNIQUES, AND SEQUENCE'S.  ALL APPLICABLE SAFETY REGULATIONS TO BE FOLLOWED
STRICTLY

49 THESE GENERAL NOTES ARE NOT INTENDED TO REPLACE SPECIFICATIONS - REFER TO SPECIFICATIONS FOR REQUIREMENTS IN
ADDITION TO GENERAL NOTES

LEVEL AREA

Basement 5448 SF
Level 1 - Admin 21935 SF
Level 1 - Education 13789 SF
Level 2 21549 SF
Level 3 21510 SF

84231 SF
Level 2 Mechanical Penthouse - Education 2582 SF
Level 4 Mechanical Penthouse - Admin 7504 SF

10087 SF
Grand total 94318 SF

1 Addendum #01 08/15/2012
2 Amendment #07 10/26/2012
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